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SCHEDULE OF QUANTITIES

FAU

SECTION

COUNTY

TOTAL JGHEET ] |
SHEETS| "NO. | !

7998

37-00030-06-WR

SANGAMON

117 10

FED. ROAD DIST. No. _[ILLINOIS| FED. AID PROJECT

4/9/2008

STRIPING SCHEDULE
PREFORMED PREFORMED PREFORMED
THERMOPLASTIC | THERMOPLASTIC PLASTIC THERMOPLASTIC PLASTIC PLASTIC
THERMOPLASTIC PAVEMENT|  PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT RAISED SHORT- | TEMPORARY TEMPORARY PAVEMENT WORK
MARKING - LINE 4" MARKING - MARKING - MARKING, MARKING - MARKING, MARKING, REFLECTIVE | TERM PAVEMENT MARKING ZONE
LOCATION LINE 5" LINE 6 TYPE B, INLAID LINE 12" TYPE B, INLAID |[TYPE B, INLAID MARKING, PAVEMENT
- LINE 6" - LINE 24" |- LETTERS AND | PAVEMENT |PAVEMENT | corrocs MARKING
SKiP- SYMBOLS MARKER | MARKING | "¢\ \eoi s REMOVAL
SOLID | '\, | DOUBLE SOLID SOLID DOTTED VELLOW WHITE 4 i & | 17 | 2an
YELLOW | 2P | YELLOW WHITE WHITE WHITE WHITE
(FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (sQ FT) (EACH) (FOOT) (SQ FT) (FOOT) (SQ FT
STAGE 1A
ROCHESTER ROAD
100+00.00 TO 109+65.00 | 3,845 | [ | | |
STAGE 2
EAST LAKE SHORE DRIVE
9+00.00 TO 12+67.30 835
12+67.30 TO 21+23.34 1,932
21+23.34 TO 29+64.81 1,903
29+64.91 TO 42+37.46 2,865
42+37.46 T0 56+50.00 3,185
56+50.00 TO 67+50.00 2,480
ROCHESTER ROAD
98+74.00 TO 100+00.00
100+00.00 TO 109+65.00 3,860
SUB-TOTALS 0 0 0 0 0 0 0 0 0 0 0 0 20,905/ 0O 0 0 0 0
TOTALS 4,804 | 1,201 | 10,845 10,607 1,565 349 377 202 780.0 359 4,057 2,075  [91,698]39,459| 5,364 | 2,268 | 351 1,352
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